
FORM OF TENDER AND AGREEMENT 

Graydon Municipal Drain 2019 

Township of South-West Oxford 

 

TO: Members of Municipal Council 

RE: Construction of the Graydon Municipal Drain 2019 

 

The undersigned, having carefully examined the Plan, Profile, Specifications and the site of the 

work, and understanding all conditions, hereby offers to enter into a Contract to supply all 

materials and to construct the said work for the Township complete and ready for use in 

accordance with the Plan, Profile and Specifications on file at the office of the Engineer, which 

Drawings and Specifications form the basis of the proposal for the following prices. 

To Wit: 

TOTAL CONSTRUCTION COSTS 
$  

13% H.S.T. 
$  

TOTAL TENDER 
GRAYDON MUNICIPAL DRAIN 2019 $  

 

NOTES: 

Contractor to be paid in accordance with the following schedule for tributary tile drain 

connections. A) 100mm diameter tile drain - $90.00 per connection 

  B) 150mm diameter tile drain - $100.00 per connection 

  C) 200mm diameter tile drain - $130.00 per connection 

 

A Certified cheque in the amount of $6,000.00 is required as Tender security payable to the 

Township and a copy of the Scope of Work are enclosed. 

 

  Work will begin on or before      

  Work will be completed on or before     

 

The Contractor shall fill in the above starting and completion dates.  Failure to do so will render 

the Tender liable for rejection by the Township. 
 

OFFERED ON BEHALF OF THE CONTRACTOR ACCEPTED ON BEHALF OF THE TOWNSHIP 

 

Company             Mayor       

Authorized Signature             Clerk        

Address              Date       

                                     [Seal] 

Telephone (   )        Date    

 

This proposal or Form of Tender and Agreement when signed and offered by the Contractor 

shall constitute a formal and binding Contract when accepted and signed on behalf of the 

Township.
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DIVISION A – GENERAL CONDITIONS 

 

A.1. Scope 

The work to be done under this contract consists of supplying all labour, equipment and materials to 
construct the drainage work as outlined in the Scope of Work, Drawings, General Conditions and other 
Specifications. 

A.2. Tenders 

Tenders are to be submitted on a lump sum basis for the complete works or a portion thereof, as instructed 
by the Municipality. The Scope of Work must be completed and submitted with the Form of Tender and 
Agreement. A certified cheque is required as Tender Security, payable to the Treasurer of the Municipality. 

All certified cheques, except that of the bidder to whom the work is awarded will be returned within ten (10) 
days after the tender closing. The certified cheque of the bidder to whom the work is awarded will be retained 
as Contract Security and returned when the Municipality receives a Completion Certificate for the work. 

A certified cheque is not required if the Contractor provides an alternate form of Contract Security such as a 
Performance Bond for 100% of the amount of the Tender or other satisfactory security, if required/permitted 
by the Municipality. A Performance Bond may also be required to insure maintenance of the work for a period 
of one (1) year after the date of the Completion Certificate. 

A.3. Examinations of Site, Drawings, and Specifications 

The Tenderer must examine the premises and site to compare them with the Drawings and Specifications in 
order to satisfy himself of the existing conditions and extent of the work to be done before submission of his 
Tender. No allowance shall subsequently be made on behalf of the Contractor by reason of any error on his 
part. Any estimates of quantities shown or indicated on the Drawings, or elsewhere are provided for the 
convenience of the Tenderer. Any use made of these quantities by the Tenderer in calculating his Tender 
shall be done at his own risk. The Tenderer for his own protection should check these quantities for accuracy. 

The standard specifications (Divisions B through G) shall be considered complementary and where a project 
is controlled under one of the Divisions, the remaining Divisions will apply for miscellaneous works. 

In case of any inconsistency or conflict between the Drawings and Specifications, the following order of 
precedence shall apply: 

 Direction of the Engineer 

 Special Provisions (Division H) 

 Scope of Work 

 Contract Drawings 

 Standard Specifications (Divisions B through G) 

 General Conditions (Division A) 
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A.4. Payment 

Progress payments equal to 87±% of the value of work completed and materials incorporated in the work 
will be made to the Contractor monthly. An additional ten per cent (10±%) will be paid 45 days after the final 
acceptance by the Engineer, and three per cent (3±%) of the Contract price may be reserved by the 
Municipality as a maintenance holdback for a one (1) year period from the date of the Completion Certificate. 
A greater percentage of the Contract price may be reserved by the Municipality for the same one (1) year 
period if in the opinion of the Engineer, particular conditions of the Contract requires such greater holdback. 

After the completion of the work, any part of this reserve may be used to correct defects developed within 
that time from faulty workmanship and materials, provided that notice shall first be given to the Contractor 
and that he may promptly make good such defects. 

A.5. Contractor’s Liability Insurance 

Prior to commencement of any work, the Contractor shall file with the Municipality evidence of compliance 
with all Municipality insurance requirements (Liability Insurance, WSIB, etc.) for no less than the minimum 
amounts as stated in the Purchasing Procedures of the Municipality. All insurance coverage shall remain in 
force for the entire contract period including the warranty period which expires one year after the date of 
the Completion Certificate. 

The following are to be named as co-insured:  

 Successful Contractor 

 Sub-Contractor Municipality 

 Dietrich Engineering Ltd. 

A.6. Losses Due to Acts of Nature, Etc. 

All damage, loss, expense and delay incurred or experienced by the Contractor in the performance of the 
work, by reason of unanticipated difficulties, bad weather, strikes, acts of nature, or other mischances shall 
be borne by the Contractor and shall not be the subject of a claim for additional compensation. 

A.7. Commencement and Completion of Work 

The work must commence as specified in the Form of Tender and Agreement. If conditions are unsuitable 
due to poor weather, the Contractor may be required, at the discretion of the Engineer to postpone or halt 
work until conditions become acceptable and shall not be subject of a claim for additional compensation. 

The Contractor shall give the Engineer a minimum of 48 hours notice before commencement of work. The 
Contractor shall then arrange a meeting to be held on the site with Contractor, Engineer, and affected 
Landowners to review in detail the construction scheduling and other details of the work. 

If the Contractor leaves the job site for a period of time after initiation of work, he shall give the Engineer and 
the Municipality a minimum of 24 hours notice prior to returning to the project. If any work is commenced 
without notice to the Engineer, the Contractor shall be fully responsible for all such work undertaken prior 
to such notification. 

The work must proceed in such a manner as to ensure its completion at the earliest possible date and within 
the time limit set out in the Form of Tender and Agreement. 
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A.8. Working Area and Access 

Where any part of the drain is on a road allowance, the road allowance shall be the working area. For all 
other areas, the working area available to the Contractor to construct the drain is specified in the Special 
Provisions (Division H). 

Should the specified widths become inadequate due to unusual conditions, the Contractor shall notify the 
Engineer immediately. Where the Contractor exceeds the specified working widths without authorization, he 
shall be held responsible for the costs of all additional damages. 

If access off an adjacent road allowance is not possible, each Landowner on whose property the drainage 
works is to be constructed, shall designate access to and from the working area. The Contractor shall not 
enter any other lands without permission of the Landowner and he shall compensate the Landowner for 
damage caused by such entry. 

A.9. Sub-Contractors 

The Contractor shall not sublet the whole or part of this Contract without the approval of the Engineer. 

A.10. Permits, Notices, Laws and Rules 

The Contractor shall obtain and pay for all necessary permits or licenses required for the execution of the 
work (but this shall not include MTO encroachment permits, County Road permits permanent easement or 
rights of servitude). The Contractor shall give all necessary notices and pay for all fees required by law and 
comply with all laws, ordinances, rules and regulations relating to the work and to the preservation of the 
public’s health and safety. 

A.11. Railways, Highways, and Utilities 

A minimum of 72 hours’ notice to the Railway or Highways, exclusive of Saturdays, Sundays, and Statutory 
Holidays, is required by the Contractor prior to any work activities on or affecting the applicable property. In 
the case of affected Utilities, a minimum of 48 hours’ notice to the utility owner is required. 

A.12. Errors and Unusual Conditions 

The Contractor shall notify the Engineer immediately of any error or unusual conditions which may be found. 
Any attempt by the Contractor to correct the error on his own shall be done at his own risk. Any additional 
cost incurred by the Contractor to remedy the wrong decision on his part shall be borne by the Contractor. 
The Engineer shall make the alterations necessary to correct errors or to adjust for unusual conditions during 
which time it will be the Contractor’s responsibility to keep his men and equipment gainfully employed 
elsewhere on the project. 

The Contract amount shall be adjusted in accordance with a fair evaluation of the work added or deleted. 

A.13. Alterations and Additions 

The Engineer shall have the power to make alterations in the work shown or described in the Drawings and 
Specifications and the Contractor shall proceed to make such changes without causing delay. In every such 
case, the price agreed to be paid for the work under the Contract shall be increased or decreased as the case 
may require according to a fair and reasonable evaluation of the work added or deleted. The valuation shall 
be determined as a result of negotiations between the Contractor and the Engineer, but in all cases the 
Engineer shall maintain the final responsibility for the decision. Such alterations and variations shall in no way 
render the Contract void. No claims for a variation or alteration in the increased or decreased price shall be 
valid unless done in pursuance of an order from the Engineer and notice of such claims made in writing before 
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commencement of such work. In no such case shall the Contractor commence work which he considers to 
be extra before receiving the Engineer’s approval. 

A.14. Supervision 

The Contractor shall give the work his constant supervision and shall keep a competent foreman in charge at 
the site. 

A.15. Field Meetings 

At the discretion of the Engineer, a field meeting with the Contractor or his representative, the Engineer and 
with those others that the Engineer deems to be affected, shall be held at the location and time specified by 
the Engineer. 

A.16. Periodic and Final Inspections 

Periodic inspections by the Engineer will be made during the performance of the work. If ordered by the 
Engineer, the Contractor shall expose the drain as needed to facilitate inspection by the Engineer. 

Final inspection by the Engineer will be made within twenty (20) days after he has received notice from the 
Contractor that the work is complete. 

A.17. Acceptance By the Municipality 

Before any work shall be accepted by the Municipality, the Contractor shall correct all deficiencies identified 
by the Engineer and the Contractor shall leave the site neat and presentable. 

A.18. Warranty 

The Contractor shall repair and make good any damages or faults in the drain that may appear within one (1) 
year after its completion (as dated on the Completion Certificate) as the result of the imperfect or defective 
work done or materials furnished if certified by the Engineer as being due to one or both of these causes; but 
nothing herein contained shall be construed as in any way restricting or limiting the liability of the Contractor 
under the laws of the Country, Province or Locality in which the work is being done. Neither the Completion 
Certificate nor any payment there under, nor any provision in the Contract Documents shall relieve the 
Contractor from his responsibility. 

A.19. Termination of Contract By The Municipality 

If the Contractor should be adjudged bankrupt, or if he should make a general assignment for the benefit of 
his creditors, or if a receiver should be appointed on account of his insolvency, or if he should refuse or fail 
to supply enough properly skilled workmen or proper materials after having received seven (7) days notice 
in writing from the Engineer to supply additional workmen or materials to commence or complete the works, 
or if he should fail to make prompt payment to Sub-Contractors, or for material, or labour, or persistently 
disregards laws, ordinances, or the instruction of the Engineer, or otherwise be guilty of a substantial 
violation of the provisions of the Contract, then the Municipality, upon the certificate of the Engineer that 
sufficient cause exists to justify such action, may without prejudice to any other right or remedy, by giving 
the Contractor written notice, terminate the employment of the Contractor and take possession of the 
premises, and of all materials, tools and appliances thereon, and may finish the work by whatever method 
the Engineer may deem expedient but without delay or expense. In such a case, the Contractor shall not be 
entitled to receive any further payment until the work is finished. If the unpaid balance of the Contract price 
will exceed the expense of finishing the work including compensation to the Engineer for his additional 
services and including the other damages of every name and nature, such excess shall be paid by the 
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Contractor. If such expense will exceed such unpaid balance, the Contractor shall pay the difference to the 
Municipality. The expense incurred by the Municipality, as herein provided, shall be certified by the Engineer. 

If the Contract is terminated by the Municipality due to the Contractor’s failure to properly commence the 
works, the Contractor shall forfeit the certified cheque bid deposit and furthermore shall pay to the 
Municipality an amount to cover the increased costs, if any, associated with a new Tender for the Contract 
being terminated. 

If any unpaid balance and the certified cheque do not match the monies owed by the Contractor upon 
termination of the Contract, the Municipality may also charge such expense against any money which may 
thereafter be due to the Contractor from the Municipality. 

A.20. Tests 

The cost for the testing of materials supplied to the job by the Contractor shall be borne by the Contractor. 
The Engineer reserves the right to subject any lengths of any tile or pipe to a competent testing laboratory 
to ensure the adequacy of the tile or pipe. If any tile supplied by the Contractor is determined to be 
inadequate to meet the applicable A.S.T.M. standards, the Contractor shall bear full responsibility to remove 
and/or replace all such inadequate tile in the Contract with tile capable of meeting the A.S.T.M. Standards. 

A.21. Pollution 

The Contractor shall keep their equipment in good repair. The Contractor shall refuel or repair equipment 
away from open water. 

If polluted material from construction materials or equipment is caused to flow into the drain, the Contractor 
shall immediately notify the Ministry of the Environment, and proceed with the Ministry’s protocols in place 
to address the situation. 

A.22. Species and Risk 

If a Contractor encounters a known Species at Risk as designated by the MNR or DFO, the Contractor shall 
notify the Engineer immediately and follow the Ministry’s guidelines to deal with the species. 

A.23. Road Crossings 

This specification applies to all road crossings (Municipality, County, Regional, or Highway) where no specific 
detail is provided on the drawings or in the standard specifications. This specification in no way limits the 
Road Authority’s regulations governing the construction of drains on their Road Allowance. 

A.23.1 Road Occupancy Permit 

Where applicable, the Contractor must submit an application for a road occupancy permit to the Road 
Authority and allow a minimum of five (5) working days for its review and issuance. 

A.23.2 Road Closure Request and Construction Notification 

The Contractor shall submit written notification of construction and request for road closure (if 
applicable) to the Road Authority and the Engineer for review and approval a minimum of five (5) working 
days prior to proceeding with any work on the road allowance. The Contractor shall be responsible for 
notifying all applicable emergency services, schools, etc. of the road closure or construction taking place. 
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A.23.3 Traffic Control 

The Contractor shall supply flagmen, and warning signs and ensure that detour routes are adequately 
signed in accordance with no less than the minimum standards as set out in the Ontario Traffic Manual’s 
Book 7. 

A.23.4 Weather 

No construction shall take place during inclement weather or periods of poor visibility. 

A.23.5 Equipment 

No construction material and/or equipment is to be left within three (3) metres of the travelled portion 
of the road overnight or during periods of inclement weather. 

If not stated on the drawings, the road crossing shall be constructed by open cut method. Backfill from 
the top of the cover material over the subsurface pipe or culvert to the under side of the road base shall 
be Granular “B”. The backfill shall be placed in lifts not exceeding 300mm in thickness and each lift shall 
be thoroughly compacted to 98% Standard Proctor. Granular “B” road base for County Roads and 
Highways shall be placed to a 450mm thickness and Granular “A” shall be placed to a thickness of 200mm. 
Granular road base materials shall be thoroughly compacted to 100% Standard Proctor. 

Where the road surface is paved, the Contractor shall be responsible for placing HL-8 Hot Mix Asphalt 
patch at a thickness of 50mm or of the same thickness as the existing pavement structure. The asphalt 
patch shall be flush with the existing roadway on each side and without overlap. 

Excavated material from the trench beyond 1.25 metres from the travelled portion or beyond the outside 
edge of the gravel shoulder may be used as backfill in the trench in the case of covered drains.  The 
material shall be compacted in lifts not exceeding 300mm. 

A.24. Laneways 

All pipes crossing laneways shall be backfilled with material that is clean, free of foreign material or frozen 
particles and readily tamped or compacted in place unless otherwise specified. Laneway culverts on open 
ditch projects shall be backfilled with material that is not easily erodible. All backfill material shall be 
thoroughly compacted as directed by the Engineer. 

Culverts shall be bedded with a minimum of 300mm of granular material. Granular material shall be placed 
simultaneously on each side of the culvert in lifts not exceeding 150mm in thickness and compacted to 95% 
Standard Proctor Density. Culverts shall be installed a minimum of 10% of the culvert diameter below design 
grade with a minimum of 450mm of cover over the pipe unless otherwise noted on the Drawings. 

The backfill over culverts and subsurface pipes at all existing laneways that have granular surfaces on open 
ditch and closed drainage projects shall be surfaced with a minimum of 300mm of Granular “B” material and 
150mm of Granular “A” material. All backfill shall be thoroughly compacted as directed by the Engineer. All 
granular material shall be placed to the full width of the travelled portion. 

Any settling of backfilled material shall be repaired by or at the expense of the Contractor during the warranty 
period of the project and as soon as required. 
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A.25. Fences 

No earth is to be placed against fences and all fences removed by the Contractor shall be replaced by him in 
as good a condition as found. Where practical the Contractor shall take down existing fences in good 
condition at the nearest anchor post and roll it back rather than cutting the fence and attempting to patch it. 
The replacement of the fences shall be done to the satisfaction of the Engineer. Any fences found in such 
poor condition where the fence is not salvageable, shall be noted and verified with the Engineer prior to 
commencement of work. 

Fences damaged beyond repair by the Contractor’s negligence shall be replaced with new materials, similar 
to those materials of the existing fence, at the Contractor’s expense. The replacement of the fences shall be 
done to the satisfaction of the Landowner and the Engineer. 

Any fences paralleling an open ditch that are not line fences that hinder the proper working of the excavating 
machinery, shall be removed and rebuilt by the Landowner at his own expense. 

The Contractor shall not leave fences open when he is not at work in the immediate vicinity. 

A.26. Livestock 

The Contractor shall provide each landowner with 48 hours notice prior to removing any fences along fields 
which could possibly contain livestock. Thereafter, the Landowner shall be responsible to keep all livestock 
clear of the construction areas until further notified. The Contractor shall be held responsible for loss or injury 
to livestock or damage caused by livestock where the Contractor failed to notify the Landowner, or through 
negligence or carelessness on the part of the Contractor. 

A.27. Standing Crops 

The Contractor shall be responsible for damages to standing crops which are ready to be harvested or 
salvaged along the course of the drain and access routes if the Contractor has failed to notify the Landowners 
48 hours prior to commencement of the work on that portion of the drain. 

A.28. Surplus Gravel 

If as a result of any work, gravel or crushed stone is required and not all the gravel or crushed stone is used, 
the Contractor shall haul away such surplus material. 

A.29. Iron Bars 

The Contractor is responsible for the cost of an Ontario Land Surveyor to replace any iron bars that are altered 
or destroyed during the course of the construction. 

A.30. Rip-Rap 

Rip-rap shall be quarry stone rip-rap material and shall be the sizes specified in the Special Provisions.  Broken 
concrete shall not be used as rip-rap unless otherwise specified. 

A.31. Clearing, Grubbing and Brushing 

This specification applies to all brushing where no specific detail is provided on the drawings or in the Special 
Provisions. 

The Contractor shall clear, brush and stump trees from within the working area that interfere with the 
installation of the drainage system. 
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All trees, limbs and brush less than 150mm in diameter shall be mulched. Trees greater than 150mm in 
diameter shall be cut and neatly stacked in piles designated by the Landowners. 

A.32. Restoration of Lawns 

This specification applies to all lawn restoration where no specific detail is provided on the drawings or in the 
Special Provisions and no allowance for damages has been provided under Section 30 of the Drainage Act 
RSO 1990 to the affected property. 

The Contractor shall supply “high quality grass seed” and the seed shall be broadcast by means of an 
approved mechanical spreader. All areas on which seed is to be placed shall be loose at the time of broadcast 
to a depth of 25mm. Seed and fertilizer shall be spread in accordance with the supplier’s recommendations 
unless otherwise directed by the Engineer. Thereafter it will be the responsibility of the Landowner to 
maintain the area in a manner so as to promote growth 




